		Encor	re Operat	ing, L.P.	Da	ate: <u>5/14/2007</u>
	AUTHORITY FOR EXPENDITURE				AFE numb	er: <u>3085</u>
		AUT	HURITT FUR EXPI	ENDITURE	Foreman Ar	ea:
Lease / Well: Field Prospect:	Encore 28 Stat East Kemnitz 800' FNL & 660			County / State:	Acq Regi Lea County, Ne	on: New Mexico
Location:	Sec 28, T-16-S		<u> </u>	County / State.	Lea County, Ne	
AFE Type:	Drill	Original	Supplement	Addendum	API Well Type	6-Proved Location
Operator: Objective Forma Project Descript		toka / Morrow	Inside PA? Ind equip vertical Ato		Depth (Feet): g dual gas well.	13600'
Estimated Start Estimated Comp		6/1/2007		Prepared By:	Sherry Reid Car	roll
			GROSS WELL D	ATA		
			Drilling		pletion	. <u>-</u>
	Days:	Dry Hole	Suspended	Intangible	Tangible	<u>Total</u>
	This AFE:	\$2,656,500		\$1,133,000	\$732,000	\$4,521,500
	Prior AFE's:			\$0	\$0	\$0
	Total Costs:	\$2,656,500	~	\$1,133,000	\$732,000	\$4,521,500
		J	DINT INTEREST O			
			Working Interest	~		Completed \$
			Percent		Dry Hole \$	Completed \$
					- <u></u>	· · · · · · · · · · · · · · · · · · ·
			0.0000%		\$0	\$0
• <u></u>			RECOMMENDATIO			
Recommended:			Approvals:			
Reservoir:	C	ate:	Eng / Geo Mgr:			Date:
Geology:	C	ate:	_Regional Manager:_			Date:
Land: _	C	ate:				Date:
Operations:		ate:	President/CEO			
	C					
			PARTNER APPRO			
Company Name	e:					
Authorized By:	<u> </u>				Date:	
Title:						
	. [] l ele	ect to be covered un	der Operator's Insu	Irance	
	Ē		NOT elect to be co	overed under Opera	ator's Insurance	
		(Ce	ertificate Enclosed)			

į

DRILLING WELL COST ESTIMATE

ł

LEASE	E/W	ELL: Encore 28 State Com #1	PREPARED BY:	Sherry Reid Carroll	DAT	E 5/14/2007
COUNTY/STATE: Lea County, New Mexico		APPROVED BY:		DAT	=: <u></u>	
PROP	OSE	D TOTAL DEPTH: 13600'	AFE TYPE:	Drill		
PROP	OSE	D TOTAL LATERAL: NA			-	
		AFE NOMENCLATURE		DRYHOLE COST	J	SUSPENDED COST
		INTANGIBLE DRILLING COST DAYS:				
930	02	STAKING, SURVEY & PERMITS	02	\$15,000	02	
930	04	ROAD & SITE PREPARATION	04	\$75,000	04	<u></u>
930	06	LEGAL & LANDMAN	06	\$15,000	06	
930	07	RIG MOBILIZATION / DEMOBILIZATION	07	\$150,000	07	
930	08	DRILLING - TURNKEY	08		08	
930	10	DRILLING - FOOTAGE	10		10	
930	11	DRILLING - DAYWORK 5 Mob @ \$21K + 42 Drig @ \$24K	11	\$1,113,000	11	
930	12	WATER & WATER HAULING	12	\$45,000	12	
930	13	FUEL & POWER 47 days @ 1000 gals/day @ 2.75	13	\$129,500	13	
930	14	CASING TOOLS / SERVICES	14	\$40,000	14	
930	15	BITS & REAMERS	15	\$96,000	15	
930	18	CEMENT & CEMENTING SERVICES	18	\$60,000	18	
930	20	MUD & CHEMICALS	20	\$110,000	20	
930	25	DST / CORING / WIRELINE TESTS	25	······	25	·
930	30	LOGGING - OPEN HOLE	30	\$85,000	30	
930	34	GEOLOGICAL & ENGINEERING (mud logger)	34	\$35,000	34	
930	36	DIRECTIONAL SERVICES	36	- <u></u>	36	
930	52	ENVIRONMENTAL COSTS	52		52	
930	53	INSURANCE	53	\$15,000	53	
930	70	TRANSPORTATION	70	\$30,000	70	······
930	75	CONTRACT LABOR & SERVICES	75	\$100,000	75	
930	80	TOOL & EQUIPMENT RENTAL	80	\$150,000	80	
930	88	PLUGGING	88		88	
930	90	DAMAGES	90	•	90	
930	91	DRILLING SUPERVISION	91	\$55,000	91	
930	95	MISCELLANEOUS SERVICES & CONTINGENCIES	95	\$125,000	95	
930	96	NON-OPERATED ADMINISTRATIVE OVERHEAD	96		96	
930	98	NON-OPERATED IDC	98		98	
935	10	DRILLING / WORKOVER OVERHEAD	10		10	
					·	
L	ليتنسط		- -			
		TOTAL INTANGIBLE DRILLING COST		\$2,443,500		
		TANGIBLE DRILLING COST				
950	01	CONDUCTOR CASING	01	\$5,000	01	
		ft. of in. #/ft. /ft				······································
950	03	SURFACE CASING	03	\$30,000	03	
		600 ft. of 13-3/8" in. #/ft. /ft				
		ft. of in. #/ft. /ft	11			
950	06		06	\$178,000	06	
000		4,500 ft. of 9-5/8" in. #/ft. /ft				<u> </u>
		ft. of in. #/ft. /ft	4 1			
			· []			
Li						
		TOTAL TANCIPLE DPU LING COST		£040 000		
		TOTAL TANGIBLE DRILLING COST		\$213,000		
				¢2.656.692		·
		TOTAL DRILLING COST ESTIMATE	l	\$2,656,500		L

.

COMPLETION COST ESTIMATE

145

\$1,133,000

\$1,865,000

LEASE	E/W	ELL Encore 28 State Com #1	PREPARED BY:	Sherry Reid Carroll	DATE	5/14/2007
LOCA	TION	800' FNL & 660' FEL	APPROVED BY:		DATE	:
COMP	LETI	ON FORMATION: Atoka / Morrow	AFE TYPE:	Drill	-	
		AFE NOMENCLATURE]	ESTIMATED COST
_		INTANGIBLE COMPLETION COSTS				
940	04	SITE PREPARATION & CLEAN UP			04	\$50,000
940	10	COMPLETION UNIT			10	\$100,000
940	11	DRILLING R/G			11	
940	12	WATER & WATER HAULING			12	\$40,000
940	14	CASING TOOLS / SERVICES	14	\$35,000		
940	15	BITS & REAMERS			15	\$1,500
940	18	CEMENT & CEMENTING SERVICES - PRIMARY			18	\$70,000
940	20	DIRECTIONAL SERVICES			20	
940	30	LOGGING & PERFORATING			30	\$50,000
940	44	ACIDIZING & FRACTURING			44	\$450,000
940	46	PUMP TRUCK SERVICES			48	\$20,000
940	47	SAND CONTROL			47	
940	48	SQUEEZE CEMENTING			48	
940	52	ENVIRONMENTAL COSTS			52	\$1,500
940	53	INSURANCE			53	
940	70	TRANSPORTATION			70	\$10,000
940	75	WIRELINE SERVICES			75	\$5,000
940	80	TOOL & EQUIPMENT RENTAL			80	\$75,000
940	85	CONTRACT LABOR & SERVICES			85	\$75,000
940	92	COMPLETION SUPERVISION			92	\$40,000
940	95	MISCELLANEOUS SERVICES & CONTINGENCIES			95	\$110,000
940	98	NON-OPERATED ICC			98	

TOTAL INTANGIBLE COMPLETION COST

٢

ł

TANGIBLE COMPLETION COST 955 02 CASING HEAD 02 02 \$15,000 955 04 DIRT & DOZER WORK 04 04 955 05 PRODUCTION CASING 05 05 \$272,000 13,600 ft. of 5-1/2* in. 17.00 #/ft. \$20.00 /ft ft, of in. #/1 /# ft, of in. #ift. /# 955 06 LINER 06 06 ft. of ίŋ #/ft. /11 **9**55 07 INTERMEDIATE CASING 07 07 ft. of #/ft. /ft. ŝ fl. of #/11. /fl. in. 10 WELL SERVICE UNIT 10 10 955 955 12 TUBING HEAD 12 12 955 14 14 \$65,000 TUBING 14 13,000 ft of 2-3/8" in. 4.70 #/ħ. \$5.00 /ft. m. ft. of ín. #/fl 955 16 RODS 16 15 R. of in, /11. ft. of /ft. ın. R of łn. /ft. ft. of /ħ. in. 955 17 WELLHEAD EQUIPMENT 17 17 \$30,000 955 18 SUBSURFACE EQUIPMENT 18 18 \$25,000 955 20 PUMPING UNIT 20 20 22 22 955 22 ENGINE 955 24 MOTOR 24 24 25 25 955 25 PUMPS ELECTRICAL EQUIPMENT 26 26 955 26 STORAGE TANKS 30 30 \$30,000 955 30 TREATING EQUIPMENT 34 34 955 34 \$35,000 36 DEHYDRATION EQUIPMENT 955 36 36 SEPARATION EQUIPMENT 38 955 38 38 \$30,000 40 40 COMPRESSION 40 955 50 FITTINGS, CONNECTIONS & VALVES 50 \$70,000 955 50 55 55 55 LINE PIPE 955 \$5,000 GAS MEASUREMENT EQUIPMENT 60 60 955 60 \$30,000 GAS INJECTION EQUIPMENT 65 955 65 65 70 955 70 TRUCKING 70 \$15,000 955 85 ROUSTABOUT & GENERAL LABOR 85 85 \$60,000 955 95 MISCELLANEOUS 95 95 \$50,000 PROPERTY ACQUISITION 955 96 96 98 96 955 98 NON-OPERATED EQUIPMENT COSTS 98 TOTAL TANGIBLE COMPLETION COST \$732,000

TOTAL COMPLETION COST ESTIMATE