PRAIRIE SUN, INC. AUTHORITY FOR EXPENDITURE

LAGUNA GRANDE FED. #1 1380' FSL & 990' FEL SEC. 28-T23S-R29E

EDDY COUNTY, NEW MEXICO N.M.P.M.

Pool: <u>Laguna Grande Morrow</u> Proposed Depth: <u>PBTD--13,607'</u> Date: <u>12-13-99</u>
Administrative Order NSL-724 (9-22-75) for Non-Standard Location. Pooling Order #R-11292
Objective: Workover to place well back in production from the Morrow or Wolfcamp formations.

| Objective: Workover to place | ce well back in product | tion from the Morro | ow or Wolfcamp formations |
|---|--|---------------------|---------------------------|
| INTANGIBLE EXPENSES: | | Dry Hole | Producer |
| Road Repairs, Dirt Work | | 10,500 | 12,500 |
| Double Drum Pulling Unit (14 Days @ \$1500) | | 60,000 | 60,000 |
| Reverse Unit & Rental Equipment | | 34,800 | 38,500 |
| Bits | | 7,500 | 7,500 |
| Water, KCL & Brine | | 4,000 | 7,000 |
| Work String | | 11,000 | 11,000 |
| Packers & Cement retainers | | 4,500 | 11,600 |
| Perforating and Wireline | | 9,500 | 9,500 |
| Cementing charges | | 22,000 | 22,000 |
| Acid & Stimulation | | 25,000 | 25,000 |
| Frac Tanks & Transportation | | 3,500 | 3,500 |
| Forklift and Trucking | | 4,200 | 6,000 |
| BHP Bombs & Testing | | | 7,500 |
| Roustabout Gang & installation charges | | 2,500 | 4,500 |
| Supervision & Engineering | | 7,000 | 9.000 |
| Total Intangibles | | 206,000 | 235,100 |
| TANGIBLE EXPENSES: | | 0.000 | 40.000 |
| Recond. Wellhead & Tree (10K) | | 9,000 | 18,000 |
| 5 1/2" N-80 Csg 10,300' @ 6.50 | | 66,950 | 66,950 |
| 2 3/8" N-80 EUE tbg. 13,600' @ \$2.80 | | | 38,080 |
| Stack-Pack & connections | | | 20,000 |
| Tanks & flowlines | | | 21,000 |
| Packer & On/Off tool | | | 6,500 |
| Meter run, & connections | | | 7,500 ****** |
| Total Tangibles | \bigcap | 75,950 | 178,030 |
| TOTAL WELL COSTS: | 4 | \$281,950 | \$413,130 |
| APPROVALS: | $\alpha = \alpha / $ | / | |
| PRAIRIE SUN, INC. | By: My July | | Date: 12-23-59 |
| 50% WI | Title: Agent | | _ |
| EXXON, INC. By: | | | Date: |
| , | Title: | | |
| 50% WI | I IIIC. | | |