

AUTHORITY FOR EXPENDITURE

AFE NO.
AFE DATE

93-012-0 2/4/93

NEW DRILLING

105 SOUTH FOURTH STREET
ARTESIA, NEW MEXICO 88210
TELEDMONE (505) 749,1471

Objective

K Oil

Gas

Type of Well

X Development

Exploratory

AF	E STATUS:	
X	Original	
Ц	Revised	
Ш	Final	

LEASE NAME	Amole AMM State Com #1			PROJ'D DEPTH	8300'		
	Eddy			1	New Mexico		
LEGAL DESC.				LOCATION	760' FSL &	660' FWI	
FIELD	Sec. 16-19S-25E			ì	Canyon		
DIVISION CODE	E 100	DIVISION NAME		Oil & Gas Division			-
DISTRICT CODI		DISTRICT NAME					
BRANCH CODE		BRANCH NAME					
INTANGIBLE DRILLING COSTS:							COMP'D WELL
920-100	Staking, Permit & Legal 1	Fees				1,000	1,000
920-110	Location, Right-of-Way					13,000	13,000
920-120		8300' @ \$1500/ft				124,500	124,500
920-130	Drilling, Daywork	5 days @ \$4500/day				22,500	22,500
920-140	Drilling Water, Fasline R	ental				20,000	20,000
920-150	Drilling Mud & Additives	S			L	15,000	15,000
920-160	Mud Logging Unit, Samp	ole Bags				5,900	5,900
920-170	Cementing - Surface Casi	ng				15,000	15,000
920-180	Drill Stem Testing, OHT	2 DST's				9,600	9,600
920-190	Electric Logs & Tape Cop	pies				18,000	18,000
920-200	Tools & Equip. Rntl., Tr	kg. & Welding				9,000	9,000
920-210	Supervision & Overhead					10,200	7,500
920-220	Contingency						
920-230	Coring, Tools & Service			***************************************		-	•
920-240	Bits, Tool & Supplies Pur	rchase		***************************************		300	300
920-350	Cementing - Production (Casina				_	39,000
920-410	Completion Unit - Swabb	.•			1	-	7,800
920-420	Water for Completion					_	1,500
920-430	Mud & Additives for Con	mpletion	******	***************************************			600
920-440	Cementing - Completion						-
920-450	Elec. Logs, Testing, Etc.	- Completion					4,500
920-460	Tools & Equip. Rental, I	Etc Completion				•	9,400
920-470	Stimulation for Completic	on				•	19,500
920-480	Supervision & O/H - Cor	mpletion					2,500
920-490	Additional LOC Charges	- Completion	******			-	1,500
920-510	Bits, Tools & Supplies -	Completion				-	1,000
920-500	Contingency for Complet	tion	•••••	***************************************	<u>L</u>		-
	TOTAL INTANGIBLE I	DRILLING COSTS	******			264,000	348,600
TANGIBLE EQ	UIPMENT COSTS:						
930-010	Christmas Tree & Wellhe	ad				2,200	15,700
930-020	Casing 9-5/8" @ 1150'		******	***************************************		16,000	16,000
	7" @ 8300'	>**************************************	******	***************************************		-	83,600
	***************************************			••••••••••••••••••••••••••••••••••••			<u> </u>
			••••••				<u> </u>
930-030	Tubing 2-7/8" @ 7850'		••••••				23,700
930-040	Packer & Special Equipn	ment	••••••	• • • • • • • • • • • • • • • • • • • •		<u> </u>	<u> </u>
940-010	Pumping Equipment		••••••			-	80,000
940-020	Storage Facilities	(and telemetry)	••••••	***************************************			32,200
940-030	Separation Equip., Flow		•••••	***************************************		<u> </u>	27,000
940-040	Trucking & Construction	1 Costs	••••••	***************************************	L		14,000

APPROVAL OF THIS AFE COSTITUTES APPROVAL OF THE OPERATOR'S OPTION TO CHARGE THE JOINT ACCOUNT WITH TUBULAR GOODS FROM THE OPERATOR'S WAREHOUSE STOCK AT THE RATES STATED ABOVE.

TOTAL TANGIBLE EQUIPMENT COSTS

TOTAL COSTS

Prepared By	Al	Samo	les	Operations Approval	5	
\ <u>-</u>		7	OWNER			SHADE

VATES EXHIEN NO. 3

18,200

292,200