

Work Order

No.

DR-436

Date

3-14-89

State 731 # 5 Plug and Abandon

ification

Propose to P&A as approved by Mr. Pringle in accordance with NMOC rules and regulations.

istrict

Central - North

Field and formation

Jalmat

Lease code

6438920-22

Quantity		Items - description	Labor and Transp.	Material cost		Total cost
On hand	Required			On hand	Required	
		Unit Time	3000			3000
		Cement	2000			2000
		Well Control and rentals	2500			2500
		Mud	1000			1000
		Overhead	650			650

Requires co-owner consent if expenditure exceeds

Gross cost

\$ 9150 9150

9150

Estimated by

M. W. Gore

Date

3-14-89

ARCO

100 % cost

Serialman

Date

Prod. engineer

Date

3-15-89

Prod. supervisor

Date

Superintendent

Date

H. D. M. K. L.

3-15-89

023