Authority For Expenditure

Description ¹	2310 FWL & 1650' FI	NL, Sec 16, T20S, R37E	County/S	tate L	.ea, NM
Project				John H. Hendrix Corp	
	Yes Developmen		Date	9-Sep-98	
Orilling Int	angibles		Descr.	Dry Hole Costs	Producer Costs
ocation, Ro	ads, Pits			\$20,000.00	
Demages				\$10,000.00	
				\$500.00	
cotage	8000 @ \$ 20) /Ft	ı	\$160,000.00	
Day Work	3 @ \$ 6500	/Day		\$19,500.00	\$19,500.00
Cement & C	********		,	\$5,000.00	
Testing & Co					
Logging & M			,	\$15,000.00	
	Servos. (Legal, Eng.	,Geol.,Survey)		\$2,500.00	
Mud, Fuel, V	**********		•	\$20,000.00	
-	eds & Rentals			\$3,000.00	
	or (rigging, welding, e	(C.)		\$4,000.00	
Misc. (Labor	* ***********			\$2,500.00	
Transportati				\$1,500.00	
	sion & Overhead			\$5,500.00 \$8,350.00	
Contingency Plug & Abar			•	\$10,000.00	
LING OF VINE	Total		•	\$287,350.00	\$19,500.00
0				\$207,000.00	\$18,500.00
•	on intangibles				
Completion		② \$ 1500 Day			\$21,000.00
Cement & C					\$22,000.00
Perforating	& Logging				\$7,000.00
Fracturing	***************************************	,	.,		\$6,875.00
Acidizing	· <u>·</u> ·····		••		\$10,000.00
Fuel, Water			••		\$8,000.00
	st., Dirt work, etc.				\$7,000.00
	tools & Equip rentals		••		\$5,000.00
	I Servos. (Legal, Eng				\$2,500.00
MRIC Serve	s (Welding, backfil, e	(6)	••		\$3,500.00
Casing crea	la .				\$1,500.00
Rig Superv					\$2,500.00 \$2,500.00
Contingenc			••		\$4,500.00
	Total Intangibles		••	\$0.00	
	Total Completion			\$287,350.00	•
Drilling &	Completion Ta	ngib les			
Casing	1500 Ft 8 5	<u>/8 @ \$ 9.05</u> Ft		\$13,575.00	
-	8000 Ft 5 1	/2 @ \$ 6.4 Ft			\$51,200.00
	FI	@ \$Ft			\$0.00
Tubing		V8 @ \$ 2.75 Ft	-		\$21,450.00
Rods	7800 Ft 3/4	@ \$ 1.15 Ft	• • •		\$8,970.00
Line Pipe		1/2 @ \$ 1.5 Ft			\$3,975.00
Transports	44444444444		***		\$5,000.00
Wellhead			•••		\$10,000.00
	s, Scratchers	************************	•••		\$1,000.00
	Equip, pump etc		•••		\$2,000.00
	eters, Separators, Va	ives, ⊦rdings	•••		\$20,000.00
	Init & Engine	************************	•••	\$1,000.0	\$35,000.00
Taxes, 7.8 Contingen					
CONTRACTOR		Cook		\$450.0	
	Total Equipment Total Well Cost	COST		\$15,025.0 \$302,375.0	•
Leases	40 Acres @	\$/acre		\$0.0	0
Total Wel	& Lesse Cost			\$302,375.0	90 \$297,325.00
Total Cor Approva	npleted Well & Leas		1	2	\$599,700.00
Operator	John H. H	endrix byer.	Kon	nie H MA	de Gale: 9-9-98
Owner		By:			Date: