

MACK ENERGY CORPORATION
AUTHORIZATION FOR EXPENDITURE
 Cockburn State #5
 13705' TMD
 SHL: 1980 FNL & 1980 FVL
 0
 Sec. 32, T 17S, R 33E, Lea, New Mexico

Code	Drilling Intangible	Dry Hole Without Pipe	Completed Well	Actual Cost
502-015	Administrative Overhead Drilling	\$0.00	\$0.00	\$0.00
502-020	Location, Roads, Pits, & Damages	\$0.00	\$0.00	\$0.00
502-100	Footage	\$0.00	\$0.00	\$0.00
502-110	Daywork \$0 \$0.00	\$0.00	\$0.00	\$0.00
502-114	Rental Equipment Surface	\$0.00	\$0.00	\$0.00
502-115	Rental Equipment SubSurface	\$0.00	\$0.00	\$0.00
502-116	Bits	\$0.00	\$0.00	\$0.00
502-120	Water-Drilling	\$0.00	\$0.00	\$0.00
502-125	Mud Materials	\$0.00	\$0.00	\$0.00
502-200	Cement-- Surface and Intermediate	\$0.00	\$0.00	\$0.00
502-201	Cement-- Production	\$0.00	\$0.00	\$0.00
502-204	Fuel & Power	\$0.00	\$0.00	\$0.00
502-205	Supplies & Misc.	\$0.00	\$0.00	\$0.00
502-500	Testing, Coring, & Mud Logging	\$0.00	\$0.00	\$0.00
502-600	Open Hole Logs/Wireline	\$0.00	\$0.00	\$0.00
502-650	Directional Drillers	\$0.00	\$0.00	\$0.00
502-681	Supervision	\$0.00	\$0.00	\$0.00
502-682	Trailer Rentals & Other Camp Equip.	\$0.00	\$0.00	\$0.00
	Miscellaneous and Contingency	\$0.00	\$0.00	\$0.00

Code	Total Drilling Intangibles	\$0.00	\$0.00	\$0.00
------	----------------------------	--------	--------	--------

Completion Intangibles

502-015	Administrative Overhead Completion	\$0.00	\$1,400.00	\$1,400.00
502-021	Battery Construction-Dirt Work,Etc	\$0.00	\$0.00	\$0.00
502-103	Completion Unit	\$0.00	\$28,140.00	\$28,140.00
502-210	Fuel,Water,Power	\$0.00	\$22,100.00	\$22,100.00
502-350	Completions Surface Rentals	\$0.00	\$24,838.00	\$24,838.00
502-360	Completions SubSurface Rentals	\$0.00	\$2,307.00	\$2,307.00
502-601	Perforating and Logging	\$0.00	\$15,000.00	\$15,000.00
502-610	Frac and/or Acid Treatment	\$0.00	\$162,102.00	\$162,102.00
502-680	Professional Services	\$0.00	\$8,750.00	\$8,750.00
502-700	Miscellaneous Services	\$0.00	\$3,500.00	\$3,500.00
	Contingency	\$0.00	\$26,673.70	\$26,673.70

Code	Total Completion Intangibles	\$0.00	\$294,810.70	\$294,810.70
	Total Intangibles	\$0.00	\$294,810.70	\$294,810.70

Drilling and Completion Tangibles

170-105	Surface Casing	456'	13 3/8"	\$0.00	\$0.00	\$0.00
170-110	Intermediate Casing	5270'	9 5/8"	\$0.00	\$0.00	\$0.00
170-115	Production Casing	10817'	5 1/2" 17# N-80	\$0.00	\$0.00	\$0.00
170-115	Production Liner	0	0	\$0.00	\$0.00	\$0.00
170-120	Production Tubing	8922'	2 7/8" 6.5# L-80	\$0.00	\$0.00	\$0.00
170-125	Wellhead Equipment-- Long String			\$0.00	\$0.00	\$0.00
170-126	Wellhead Equipment-- Surface & Intermediate			\$0.00	\$0.00	\$0.00
170-130	Floating Equipment-- Long String			\$0.00	\$0.00	\$0.00
170-131	Floating Equipment-- Surface & Intermediate			\$0.00	\$0.00	\$0.00
170-135	Rods			\$0.00	\$0.00	\$0.00
170-140	Subsurfaces Equipment			\$0.00	\$3,500.00	\$3,500.00
170-145	Linepipe			\$0.00	\$0.00	\$0.00
170-150	Tanks,Treater,Separators			\$0.00	\$0.00	\$0.00
170-155	Pumping Unit And Engine			\$0.00	\$0.00	\$0.00
170-160	Other Miscellaneous Equipment			\$0.00	\$0.00	\$0.00
	Contingency			\$0.00	\$350.00	\$350.00

Total Tangible	\$0.00	\$3,850.00	\$3,850.00
----------------	--------	------------	------------

TOTAL WELL COSTS	\$0.00	\$298,660.70	\$298,660.70
------------------	--------	--------------	--------------

Prepared By: Kevin Garrett
 Total Contingency: \$27,023.70
 Total w/o Contingency: \$271,637.00

Interest Owner: _____ Interest: _____

Approved By: _____ Date: _____

Oil Conservation Commission
 Case No. 26
 Exhibit No.