| Lease Name                           | Schut                             | ert 7            | Well #       | 1                                     | Date                 | 8/26/03             |
|--------------------------------------|-----------------------------------|------------------|--------------|---------------------------------------|----------------------|---------------------|
| Field Name                           | Wildcat (Drinkard)                |                  | State        | NM                                    | County               | Lea                 |
|                                      |                                   |                  |              |                                       | -                    |                     |
| Description of Work                  |                                   | Location:        |              |                                       | Total Cost (DH)      | \$352,694           |
| Drill and Equip v                    |                                   | Sec 7, T1        |              |                                       | Total Cost (Prod)    | \$541,218           |
| Well expected to                     |                                   | Lea County       | , New Mexi   |                                       | <u> </u>             |                     |
| Proposed TD                          | 8,000                             |                  | Prepared B   | y:                                    | R. McAlpine          |                     |
| DDILLING INTAK                       | ICIDI EC.                         |                  |              |                                       |                      | COMPLETED           |
| DRILLING INTAN                       | IGIBLES.                          |                  |              |                                       | DRY HOLE             | WELL                |
| Location, Roads                      | . Pits. Damages                   |                  |              |                                       | \$15,000             | \$15,000            |
| Footage                              | 8000 ft @                         | 17.00            | \$/ft        |                                       | \$136,000            | \$136,000           |
| Day Work                             | 6 Days                            | s @ 7200         | \$/DAY       |                                       | \$43,200             | \$43,200            |
| Rig Mobilization                     |                                   |                  |              |                                       | \$0                  | \$0                 |
| Cement and Cer                       |                                   |                  |              |                                       | \$13,500             | \$13,500            |
| Testing and Cori                     |                                   | rill stem tests) |              | A / al a                              | \$7,000              | \$7,000             |
| Mud Logging Se<br>Open Hole Loggi    |                                   | Days @           | 600          | \$/day                                | \$6,000<br>\$10,000  | \$6,000<br>\$10,000 |
| Professional Ser                     |                                   |                  |              |                                       | \$600                | \$600               |
| Mud, Water                           |                                   |                  |              | 7.7.1.2.7.1.1.1                       | \$20,000             | \$20,000            |
| Fuel                                 |                                   |                  | ·····        | •                                     |                      |                     |
| Bits, Coreheads                      | and Rentals                       |                  |              |                                       | \$18,000             | \$18,000            |
|                                      | ervices (Welding, Rigging, E      |                  |              |                                       | \$6,000              | \$9,000             |
|                                      | cl. Labor and Trans & Blow        | out Ins.)        |              |                                       | \$5,000              | \$5,000             |
| Contingency                          | onment, Site Restoration          |                  |              |                                       | \$12,500<br>\$12,000 | \$12,500<br>\$2,500 |
| Overhead, Filing                     |                                   |                  |              |                                       | \$6,000              | \$6,000             |
| State & Local Ta                     |                                   |                  |              |                                       | \$19,050             | \$18,644            |
|                                      |                                   | Total Drillin    | g Intangible | s                                     | \$329,850            | \$322,944           |
|                                      | days/Hrs @ \$                     | lass/Lie         |              |                                       |                      | \$10,000<br>\$2,500 |
| Cement and Cer                       | nenting                           | -,               |              | Mor                                   | 1                    | \$22,000            |
| Logging and Per                      | forating                          |                  | ~TV          | <del>Leron</del>                      |                      | \$3,000             |
| Treating Service                     | s and Supplies                    |                  | 10N D2       |                                       |                      | \$6,000             |
| Mud, Water, Oil                      | & Chemicals                       | RERVEL           |              |                                       | <u> </u>             | \$2,000             |
| Battery Constru                      | ction, Dirt Work                  | COM              |              | A 1989                                |                      | \$10,000<br>\$0     |
| Electrical Work                      | d Equipment                       | NONBER           | 77           |                                       |                      | \$2,500             |
| Rental Tools and<br>Labor and transp | ortation C                        | CONSERVATE EX    | HIBIL        |                                       | <del></del>          | \$3,500             |
| Overhead & Sup                       | pervision                         |                  |              |                                       |                      | \$1,200             |
| State & Local Ta                     |                                   |                  |              |                                       |                      | \$3,919             |
|                                      | -                                 | Total Comp       | oletion      |                                       | \$0                  | \$66,619            |
|                                      |                                   | Total Intan      | gibles       |                                       | \$329,850            | \$389,563           |
| DRILLING AND Casing Ft               | COMPLETION TANGIBLES  Description |                  | Pric         | e                                     |                      |                     |
| •                                    | 20" Casing                        |                  |              | 0 \$/ft                               | \$0                  | \$0                 |
|                                      | 13-3/8", 54.5# ST&C               |                  | 17.0         | 0 \$/ft                               | \$850                | \$850               |
|                                      | 8.625",24#ST&C                    |                  | _            | 0 \$/ft                               | \$14,800             | \$14,800            |
|                                      | 5.5", 17# K-55 LT&C               |                  | _            | 5 \$/ft                               |                      | \$45,475            |
| Tubing                               | 7400 ft of                        | 2.875"           | - 2.69       | 5 \$/ft                               | \$850                | \$19,610<br>\$5,000 |
| Wellhead Equipr<br>Float Tools, Cer  |                                   |                  |              |                                       | \$2,500              | \$7,000             |
| Sucker Rods                          | ft of                             | •                | @            | \$/Ft                                 |                      |                     |
| Line Pipe                            | ft of                             |                  | ~ @\$        | /Ft                                   |                      | \$2,500             |
| Pump                                 | ft of                             |                  |              | /Ft                                   |                      |                     |
| Pumping Unit                         | Separators, Stairs Walk, Fit      |                  |              |                                       |                      | \$30,000            |
|                                      | lotor, Panel, Transformers, I     |                  |              |                                       | \$2,500              | \$4,500             |
| Contingency                          | Fences, Culverts, Tools, Etc      | •                |              | <del> </del>                          | ¥2,500               | \$13,000            |
| State & Local Sa                     | ales Taxes                        |                  |              | · · · · · · · · · · · · · · · · · · · | \$1,344              | \$8,921             |
|                                      |                                   | Total Equip      | ment Cost    |                                       | \$22,844             | \$151,656           |
| _                                    |                                   | TOTAL WE         |              |                                       | \$352,694            | \$541,218           |
| Approvais:                           | -                                 |                  |              |                                       |                      |                     |
| Operator                             | By                                |                  |              | · · · · · · · · · · · · · · · · · · · | _VVI %               | _ Date              |