MEWBOURNE OIL COMPANY AUTHORIZATION FOR EXPENDITURE

•				
Well Name: Owl Draw 22 W1AP Fed Com #1H Pros	pect:			
	· -	- 1		
Location: SL: 230' FSL & 660' FEL (15) BHL: 330' FSL & 660' FEL (22)	ounty: Edd	у		ST: NM
Sec. 22 Bik: Survey: TWP: 26S	RNG: 2	7E Prop. TVD); 9134'	TMD: 14054
INTANGIBLE COSTS 0180	CODE	TCP	CODE	cc_
Permits and Surveys	0180-0100		0180-0200	\$2,000
Location: Roads, Pits & Site Preparation	0180-0105		0180-0205	\$50,000
Location: Site Restoration, Excavation & Other	0180-0106		0180-0206	***************************************
Day Work, Footage, Turnkey Drilling 36 days drig, 3 comp @ \$21,000/Day + GRT	0180-0110		0180-0210	\$66,900
Fuel 1000 gal/day @ \$3.50/gal	0180-0114	\$126,000		
Mud Chamicals and Additions	0180-0120	\$200,000		\$5,000
Chemicals and Additives Cementing	0180-0121	2110 000	0180-0221	\$5,000
Logging, Wireline & Coring Services Gyro & Logs	0180-0125 0180-0130		0180-0225	
Casing, Tubing & Snubbing Services Gyro & Logs	0180-0130		0180-0230	\$40,000
Mud Logging	0180-0134	\$35,000 \$45,000		φτυιουν
Stimulation	0100-01-	φ+0 ₁ 002	0180-0241	\$1,500,000
Stimulation Rentals & Other	 		0180-0241	\$1,500,000
Water & Other	0180-0145	\$50,000	0160-02-72	\$000,000
Bits			0180-0248	\$2.200
	0180-0148			\$2,200
Inspection & Repair Services Misc. Air & Primping Services N2 reverse unit & fluids for drillout	0180-0150	\$30,000	0180-0250	\$4,500
Misc. Air & Pumping Services N2, reverse unit & fluids for drillout	0180-0154	25 000	0180-0254	\$70,000
Testing Completion / Markeyes Rich Red Court @ \$4500/day	0180-0158	\$25,000	0180-0258	\$20,000
Completion / Workover Rig 8 days @ \$4500/day	A		0180-0260	\$36,000
Rig Mobilization	0180-0164	\$100,000		
Transportation	0180-0165		0180-0265	\$12,000
Welding and Construction	0180-0168		0180-0268	\$6,000
Engineering & Contract Supervision	0180-0170		0180-0270	\$6,000
Directional Services	0180-0175	\$180,000		
Equipment Rental	0180-0180	\$125,000	0180-0280	\$60,000
Well / Lease Legal	0180-0184		0180-0284	·
Well / Lease Insurance	0180-0185		0180-0285	\$1,000
Intangible Supplies	0180-0188		0180-0288	\$1,000
Damages	0180-0190		0180-0290	
Pipeline, Road, Electrical ROW & Easements	0180-0192		0180-0292	\$3,000
Pipeline Interconnect	A		0180-0292	
Company Supervision	0180-0195	\$100,000	0180-0295	\$40,000
Overhead Fixed Rate	0180-0196		0180-0296	\$5,000
Well Abandonment	0180-0198		0180-0298	▼-1
Contingencies 10% (TCP) 5% (CC)	0180-0198	\$252,200	0180-0299	\$111,500
[Contingencies 1078 (101) 278 (201)	UICO-VIL.	Ψ£∪~,~~,.	UIDV-OLUL	W1114-
	4	** *** ***	1	22 242 100
TOTAL	<u> </u>	\$2,774,200		\$2,342,100
TOTAL TANGIBLE COSTS 0181		\$2,774,200		\$2,342,100
TANGIBLE COSTS 0181 Casing (19.1" - 30")	0181-0793			\$2,342,100
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0") 420' 13 3/8" 48# H40 STC @ \$30.98/ft w/GRT	0181-0794	\$13,800		\$2,342,100
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0") 420' 13 3/8" 48# H40 STC @ \$30.98/ft w/GRT Casing (8.1" - 10.0") 2130' 9 5/8" 36# J55 LTC @ \$22.91/ft w/GRT	0181-0794 0181-0795	\$13,800 \$51,700		\$2,342,100
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794	\$13,800		
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795	\$13,800 \$51,700	0181-0797	\$228,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798	\$2,342,100 \$228,000 \$46,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795	\$13,800 \$51,700	0181-0798	\$228,000 \$46,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870	\$228,000 \$46,000 \$15,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871	\$228,000 \$46,000 \$15,000 \$331,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870	\$228,000 \$46,000 \$15,000 \$331,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871	\$228,000 \$46,000 \$15,000 \$331,000 \$38,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875	\$228,000 \$46,000 \$15,000 \$331,000 \$38,000 \$17,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880	\$228,000 \$46,000 \$15,000 \$331,000 \$38,000 \$17,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0884	\$228,000 \$46,000 \$15,000 \$331,000 \$38,000 \$17,000 \$16,500
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0884 0181-0885	\$228,000 \$46,000 \$15,000 \$331,000 \$38,000 \$17,000 \$16,500
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0884 0181-0885 0181-0886	\$228,000 \$46,000 \$15,000 \$331,000 \$38,000 \$17,000 \$16,500 \$7,500 \$39,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0884 0181-0885 0181-0896	\$228,000 \$46,000 \$15,000 \$331,000 \$17,000 \$16,500 \$7,500 \$39,000 \$30,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0886 0181-0886 0181-0890 0181-0890	\$228,000 \$46,000 \$15,000 \$331,000 \$17,000 \$16,500 \$7,500 \$39,000 \$30,000 \$80,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0886 0181-0886 0181-0890 0181-0891 0181-0891	\$228,00 \$46,00 \$15,00 \$331,00 \$38,00 \$17,00 \$16,50 \$7,50 \$39,00 \$30,00 \$80,00 \$20,00
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0884 0181-0886 0181-0890 0181-0891 0181-0895 0181-0895	\$228,000 \$46,000 \$331,000 \$33,000 \$17,000 \$16,500 \$7,500 \$39,000 \$80,000 \$20,000 \$14,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0884 0181-0895 0181-0896 0181-0895 0181-0895 0181-0897 0181-0897	\$228,000 \$46,000 \$331,000 \$38,000 \$17,000 \$16,500 \$7,500 \$39,000 \$80,000 \$20,000 \$14,000 \$20,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0885 0181-0896 0181-0890 0181-0890 0181-0897 0181-0897 0181-0897 0181-0898	\$228,000 \$46,000 \$331,000 \$38,000 \$17,000 \$16,500 \$7,500 \$39,000 \$80,000 \$20,000 \$14,000 \$20,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0886 0181-0896 0181-0890 0181-0891 0181-0895 0181-0895 0181-0898 0181-0898 0181-0990 0181-0990	\$228,000 \$46,000 \$15,000 \$331,000 \$17,000 \$16,500 \$7,500 \$39,000 \$30,000 \$20,000 \$14,000 \$50,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0") 420" 13 3/8" 48# H40 STC @ \$30.98/ft w/GRT Casing (8.1" - 8.0") 9100" 7" 26# P110 LTC & BTC @ \$22.91/ft w/GRT Casing (8.1" - 8.0") 9100" 7" 26# P110 LTC & BTC @ \$24.50 Casing (4.1" - 6.0") 4500" 4 1/2" 13.50# P110 LTC @ \$13.45/ft w/GRT Tubing (2" - 4") 8600" 2 7/8" 6.5# L80 EUE 8rd @ \$5.05/ft w/GRT Drilling Head Tubing Head & Upper Section Downhole Directional Equipment 30 stage pkr/ports Sucker Rods Packer Pump & Subsurface Equipment 7" packer & insert pump Artificial Lift Systems Gas Lift Valves Pumping Unit Pumping Unit Surface Pumps & Prime Movers 75 HP PU motor Tanks - Steel 3-500 bbl Tanks - Others 2-500 bbl Separation & Gas Treating Equipment 2-30"x10"x1000# Vert Sep, 1-6"x20"x125# Hz Sep Heater Treaters, Line Heaters 1-6"x20"x75# HT Metering Equipment Line Pipe - Gas Gathering and Transportation Misc. Fittings, Valves, Line Pipe and Accessories Cathodic Protection	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0880 0181-0884 0181-0885 0181-0895 0181-0891 0181-0895 0181-0897 0181-0997 0181-0990 0181-0900 0181-0906	\$228,000 \$46,000 \$15,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$14,000 \$50,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700	0181-0798 0181-0870 0181-0871 0181-0880 0181-0884 0181-0885 0181-0895 0181-0895 0181-0897 0181-0897 0181-0998 0181-0908 0181-0908 0181-0908	\$228,000 \$46,000 \$15,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$14,000 \$50,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000	0181-0798 0181-0870 0181-0870 0181-0875 0181-0880 0181-0886 0181-0895 0181-0895 0181-0895 0181-0897 0181-0898 0181-0900 0181-0900 0181-0908 0181-0909	\$228,000 \$46,000 \$331,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$14,000 \$50,000 \$55,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0") 420' 13 3/8" 48# H40 STC @ \$30.98/ft w/GRT Casing (8.1" - 8.0") 2130' 9 5/8" 36# J55 LTC @ \$22.91/ft w/GRT Casing (8.1" - 8.0") 9100' 7" 26# P110 LTC & BTC @ \$24.50 Casing (4.1" - 6.0") 4500' 4 1/2" 13.50# P110 LTC @ \$13.45/ft w/GRT Tubing (2" - 4") 8600' 2 7/8" 6.5# L80 EUE 8rd @ \$5.05/ft w/GRT Drilling Head Tubing Head & Upper Section Downhole Directional Equipment 30 stage pkr/ports Sucker Rods Packer Pump & Subsurface Equipment 7" packer & insert pump Artificial Lift Systems Gas Lift Valves Pumping Unit Pumping Unit Surface Pumps & Prime Movers 75 HP PU motor Tanks - Steel 3-500 bbl Tanks - Others 2-500 bbl Separation & Gas Treating Equipment 2-30"x10'x1000# Vert Sep, 1-6'x20'x125# Hz Sep Heater Treaters, Line Heaters 1-6'x20'x75# HT Metering Equipment Line Pipe - Gas Gathering and Transportation Misc. Fittings, Valves, Line Pipe and Accessories Cathodic Protection Electrical Installations Production Equipment Installation Pipeline Construction	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000	0181-0798 0181-0870 0181-0871 0181-0880 0181-0884 0181-0885 0181-0895 0181-0895 0181-0895 0181-0895 0181-0895 0181-0896 0181-0906 0181-0908 0181-0909 0181-0909 0181-0909	\$228,000 \$46,000 \$331,000 \$38,000 \$17,000 \$39,000 \$39,000 \$20,000 \$20,000 \$50,000 \$55,000 \$1,037,00
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000	0181-0798 0181-0870 0181-0871 0181-0880 0181-0884 0181-0885 0181-0895 0181-0895 0181-0895 0181-0895 0181-0895 0181-0896 0181-0906 0181-0908 0181-0909 0181-0909 0181-0909	\$228,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$317,200 \$317,200	0181-0798 0181-0870 0181-0871 0181-0880 0181-0884 0181-0885 0181-0895 0181-0895 0181-0895 0181-0895 0181-0895 0181-0896 0181-0906 0181-0908 0181-0909 0181-0909 0181-0909	\$228,000 \$46,000 \$331,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$20,000 \$50,000 \$55,000 \$30,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$317,200 \$317,200	0181-0798 0181-0870 0181-0875 0181-0880 0181-0884 0181-0885 0181-0895 0181-0890 0181-0890 0181-0890 0181-0890 0181-0990 0181-0900 0181-0900 0181-0900 0181-0910 0181-0920	\$228,000 \$46,000 \$331,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$20,000 \$50,000 \$55,000 \$30,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0") 420' 13 3/8" 48# H40 STC @ \$30.98/ft w/GRT Casing (8.1" - 8.0") 9100' 7' 26" 9100 TO & \$22.91/ft w/GRT Casing (8.1" - 8.0") 9100' 7' 26" P110 LTC & BTC @ \$24.50 Casing (4.1" - 6.0") 4500' 4 1/2" 13.50# P110 LTC @ \$13.45/ft w/GRT Tubing (2" - 4") 8600' 2 7/8" 6.5# L80 EUE 8rd @ \$5.05/ft w/GRT Drilling Head Tubing Head & Upper Section Downhole Directional Equipment 30 stage pkr/ports Sucker Rods Packer Pump & Subsurface Equipment 7" packer & insert pump Artificial Lift Systems Gas Lift Valves Pumping Unit Pumping Unit Surface Pumps & Prime Movers 75 HP PU motor Tanks - Steel 3-500 bbl Tanks - Others 2-500 bbl Separation & Gas Treating Equipment 2-30"x10"x1000# Vert Sep, 1-6'x20"x125# Hz Sep Heater Treaters, Line Heaters 1-6'x20"x75# HT Metering Equipment Line Pipe - Gas Gathering and Transportation Misc. Fittings, Valves, Line Pipe and Accessories Cathodic Protection Electrical Installations Production Equipment Installation Pipeline Construction TOTAL SUBTOTAL TOTAL WELL COST Prepared by: S. Heinze Date: 3/28/2014	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$317,200 \$317,200	0181-0798 0181-0870 0181-0875 0181-0880 0181-0884 0181-0885 0181-0895 0181-0890 0181-0890 0181-0890 0181-0890 0181-0990 0181-0900 0181-0900 0181-0900 0181-0910 0181-0920	\$228,000 \$46,000 \$331,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$20,000 \$50,000 \$55,000 \$30,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$317,200 \$317,200	0181-0798 0181-0870 0181-0875 0181-0880 0181-0884 0181-0885 0181-0895 0181-0890 0181-0890 0181-0890 0181-0890 0181-0990 0181-0900 0181-0900 0181-0900 0181-0910 0181-0920	\$228,000 \$46,000 \$331,000 \$38,000 \$17,000 \$39,000 \$39,000 \$20,000 \$20,000 \$50,000 \$55,000 \$1,037,00
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0") 420" 13 3/8" 48# H40 STC @ \$30.98/ft w/GRT Casing (8.1" - 8.0") 9100" 7" 26# P110 LTC & BTC @ \$22.91/ft w/GRT Casing (8.1" - 8.0") 9100" 7" 26# P110 LTC & BTC @ \$24.50 Casing (4.1" - 6.0") 4500" 4 1/2" 13.50# P110 LTC @ \$13.45/ft w/GRT Tubing (2" - 4") 8600" 2 7/8" 6.5# L80 EUE 8rd @ \$5.05/ft w/GRT Dilling Head Tubing Head & Upper Section Downhole Directional Equipment 30 stage pkr/ports Sucker Rods Packer Pump & Subsurface Equipment 7" packer & insert pump Artificial Lift Systems Gas Lift Valves Pumping Unit Pumping Unit Surface Pumps & Prime Movers 75 HP PU motor Tanks - Steel 3-500 bbl Tanks - Others 2-500 bbl Separation & Gas Treating Equipment 2-30"x10"x1000# Vert Sep, 1-6"x20"x125# Hz Sep Heater Treaters, Line Heaters 1-6"x20"x75# HT Metering Equipment Line Pipe - Gas Gathering and Transportation Misc. Fittings, Valves, Line Pipe and Accessories Cathodic Protection Electrical Installations Production Equipment Installation Pipeline Construction TOTAL SUBTOTAL TOTAL WELL COST Prepared by: S. Heinze Date: 3/28/2014	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$317,200 \$317,200	0181-0798 0181-0870 0181-0875 0181-0880 0181-0884 0181-0885 0181-0895 0181-0890 0181-0890 0181-0890 0181-0890 0181-0990 0181-0900 0181-0900 0181-0900 0181-0910 0181-0920	\$228,000 \$46,000 \$331,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$20,000 \$50,000 \$55,000 \$30,000
TOTAL TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$317,200 \$317,200	0181-0798 0181-0870 0181-0875 0181-0880 0181-0884 0181-0885 0181-0895 0181-0890 0181-0890 0181-0890 0181-0890 0181-0990 0181-0900 0181-0900 0181-0900 0181-0910 0181-0920	\$228,000 \$46,000 \$331,000 \$331,000 \$17,000 \$16,500 \$39,000 \$30,000 \$20,000 \$20,000 \$50,000 \$55,000 \$30,000
TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796 0181-0860	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$3,091,400 \$6,4	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0886 0181-0895 0181-0895 0181-0897 0181-0898 0181-0990 0181-0990 0181-0900 0181-0900 0181-0900 0181-0900	\$228,000 \$46,000 \$15,000 \$331,000 \$17,000 \$16,500 \$7,500 \$39,000 \$20,000 \$20,000 \$20,000 \$55,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000
TANGIBLE COSTS 0181 Casing (19.1" - 30") Casing (10.1" - 19.0")	0181-0794 0181-0795 0181-0796 0181-0860	\$13,800 \$51,700 \$236,700 \$15,000 \$15,000 \$3,091,400 \$6,4	0181-0798 0181-0870 0181-0871 0181-0875 0181-0880 0181-0886 0181-0895 0181-0895 0181-0897 0181-0898 0181-0990 0181-0990 0181-0900 0181-0900 0181-0900 0181-0900	\$228,000 \$46,000 \$31,000 \$331,000 \$17,000 \$16,500 \$30,000 \$20,000 \$20,000 \$20,000 \$55,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000 \$30,000

Oil Conservation Division
Case No.
Exhibit No.