Merrion Oil & Gas Corporation Authority for Expenditure (AFE)

Drilling & Completion Well Cost Estimate

Osborn AFE No. Well No: AFE Type: 1 Accounting Well No. Project: **Drill a Fruitland Test** Field: Flora Vista Fruitland Location: 790'fsl & 900'fwl (SWSW) Lease No: TD: 1.400 ft Sec 22, T30N, R12W Spacing: 160 acres Operator: Merrion Oil & Gas San Juan Prospect: Osborn Steven Dunn, PE Division of Interest: Owner Share of BPO Interest APO Interest Estimated Cost NRI 1) Gross Working Interest 100.000000% 67.600000% 100.000000% 67.600000% 2) Royalties & Overrides 32.400000% 32.400000% 100.000000% 100.000000% 100.000000% 100.000000% Total I. SUNK WELLBORE COSTS Location Construction, surface damages, anchors, pit liner, trash cage, etc. Surveying and Archaeology 500 Title Opinion... 500 \$6.50 per foot... **Drilling Rig** 9,100 Footage cost \$2,750 per day..... 1,375 Cement & Cementing ...Production..... 3,750 Company Supervision... 4 days @ \$400 per day..... 1.600 Onsite Geologist 0.5 days @ \$500 per day.... 250 4.500 Open hole logs.... ...Haul water. 1 200 Trucking: ...Haul casing... 1,000 ...Haul mud..... 250 1.400 Surface... 7", 23 lb/ft good used 1.560 4 1/2", 10.5 lb/ft good 1,400 feet @ Fittings, valves for wellsite hookup Administrative & General Expense (includes engineering design, permitting, accounting, geology, etc.)...... 3,000 5.93% 1.920 **TOTAL SUNK WELLBORE COSTS** \$45,935 II. EXISTING EQUIPMENT Wellhead equipment... 4.500 Separator, heated 3phase 4.000 1,300 feet @ \$1.95 per foot..... 2.525 5 93% County tax.. 480 **TOTAL SURFACE EQUIPMENT** \$8,515 III. COMPLETION COSTS 5 600 Completion Rig.... Water for Stimulation (includes trucking).... 1,500 (17,500. Stimulation. ... Perforating & Logging... 1,500 Roustabouts & other services 600 Company Supervision 1,600 Location cleanup.. 250 Trucking, Rig Move..... County tax **TOTAL COMPLETION & TIE-IN COSTS** \$31,540

TOTAL ESTIMATED COST.....

85,990

Manual Lord Manual XI Man

Page 1

NMOCD Examiner Hearing August 26, 1993

Application of Merrion Oil & Gas

Case #: 10801

refresh new well with