COST BREAKDOWN

Comp Rig 30 days/1000

2400' of 8-5/8 Casing @ 8.50 ft.
Used WKM Starting Head & Slips
Location Prep

Cement w/ Halliburton

McCulloch Casing Inspection
Trucking

Bowen Casing Patch

Misc Expense (Overhead & Supervision)

Mud, Chemical, Water

Contract Labor
Fishing Supervisor 250/30d
Casing Crew
Welding, Backhole, Misc
Misc Crews (Clean-up etc.)

Company Supervisor

Misc Intangible

Rental Tools (Minimum)
Power Swivel & Rev. Unit
BOP's
4500' 2-7/8 (N-80) Tbg
60' 9-5/8 Wash Pipe
12-1/4" Rock Bit
11" Rock bit
Dressing Mill Shoe
7-7/8" Cement Mill

4-5%" Drill Collars (20 days)

8-5/8 Imp Block

12" Concave Mill

12-1/4 Skirted Rotary Shoe
11" Pilot Mill

Misc Handling Tool

Misc Subs & Re-dress Charge

$ 7,500
1,500
1,500

500

2,500
1,500
5,000
700
985
950
1,500
985
1,200
500
2,100
1,350
1,800
1,950
1,000

TOTAL WELL COST

$ 30,000
20,400
2,500
2,000
3,500
2,500
5,000
7,000
2,000
1,500

11,000
2,000
5,000

24,000

$118,400
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